STATE OF CALI FORNI A BI D SUMMARY DEPARTMVENT OF TRANSPORTATI ON Bl D245
PAGE 1
Bl D OPENI NG DATE  11/29/05 I N SHASTA COUNTY | N REDDI NG FROM 11/ 30/ 05
CONTRACT NUMBER 02- 0C8104 VI CTOR AVENUE OVERCROSSI NG TO 0. 9 CONTRACT CODE ' C '
LOCATI ON 02- SHA- 44-R1. 2/ R4. 2 KM EAST OF Al RPORT ROAD 78 CONTRACT | TEMS
OVERCROSSI NG
CONSTRUCT CONCRETE MEDI AN BARRI ER FEDERAL Al D ACST- P044- (042) E
PHG P044- (042) E
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 7.0%
PROPOSALS | SSUED 7 FUND TOTAL  HBl 4,990, 000 TOTAL NUMBER OF WORKI NG DAYS 125

NUMBER OF BI DDERS 3 ENG NEERS EST 4,420,484.50 AMOUNT UNDER 521, 676. 25

PERCENT UNDER EST 11. 80

530 241-5105
00295418
FAX 530 241-5570

530 246-4292
00769989
FAX 530 246-9940

Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 3, 898, 808. 25 1 TULLI'S INC
P O BOX 493416
REDDI NG CA 96049
2 3,943, 770.50 3 J F SHEA CONSTRUCTI ON | NC
P O BOX 494519
REDDI NG CA 96049-4519
3 4,401, 401. 00 2 STI MPEL W EBELHAUS ASSCCI ATES

P O BOX 492335
REDDI NG CA 96049- 2335

530 223-6605
00789082
FAX 530 223-6992



02-0C8104 Bl D245

02- SHA- 44- R SUMMARY OF REMAI NI NG BI DDERS PAGE 2
11/ 29/ 05 11/ 30/ 05

LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 APPLY A LI NE TRAFFI C MARKI NG AND LEAD COWVPLI ANCE PLAN

ANDERSON CA
JERRY LEE FORD CONSTRUCTI ON | TEMS 12, 23, 24, 28, 31, 32, 36, 44, 45 (PARTIAL)
REDDI NG CA
JERRY LEE FORD CONSTRUCTI ON I TEMS 51 THRU 55, 57, 59, 60 AND 78 ( PARTI AL)
REDDI NG CA
M AND S ENVI RONMVENTAL LANDSCAPE EROCSI ON MULCH
REDDI NG CA
MBI CONCRETE BARRI ER, SI GN STRUCTURE
LI VERMORE CA
MBI METAL BEAM GUARD RAIL, CAST IN DRILLED HOLE CONCRETE PI LE
LI VERMORE CA
NORTHERN | NDUSTRI AL ELECTRI C | TEM5 76 AND 77
REDDI NG CA
TRAFFI C SOLUTI ONS TEMPORARY K RAIL, SIGNS AND MARKERS ( PARTI AL)

REDDI NG CA



02-0C8104
02- SHA- 44- R SUMMARY OF
11/ 29/ 05

Bl DDER | D

LI' ST OF

NAME AND ADDRESS

Bl D245
REMAI NI NG BI DDERS PAGE 3

11/ 30/ 05
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

Bl DDER | D

APPLY A LINE I NC
19652 N HI RSCH COURT
ANDERSON CA 96007

CENTRAL FENCE
148 OTTO Cl RCLE
SACRAMENTO CA 95822

JERRY LEE FORD CONSTRUCTI ON
2350 WLSEY DRI VE
REDDI NG CA 96001

M AND S ENVI RONVENTAL LANDSCAPE
12192 MACS ROAD
REDDI NG CA 96003

TERRY HANSEN ELECTRI C
6911 DANYEUR ROAD
REDDI NG CA 96001

TRAFFI C SOLUTI ONS | NC
8490 HARTMEYER LANE
REDDI NG CA 96002
VANGUARD CONSTRUCTI ON
OAKLAND CA

NAME AND ADDRESS

STRI PI NG

VETAL BEAM GUARD RAI L

Pl PE AND M NOR CONCRETE

ERCSI ON CONTROL

CHANGEABLE MESSAGE SYSTEMS AND TRAFFI C MONI TORI NG SYSTEM

CONSTRUCTI ON AREA SI GNS AND METAL BARRI ER MOUNT SI GNS

BARRI ER RAI L

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02
CONTI NUED

A B S L CONSTRUCTI ON
HAYWARD CA
ON NEXT PAGE

| TEM 29 ( PARTI AL)



02-0C8104
02- SHA- 44- R
11/ 29/ 05

Bl DDER | D NAME AND ADDRESS

Bl D245
UMMARY OF REMAI NI NG BI DDERS PAGE 4
11/ 30/ 05

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

APEX FENCE COVPANY
ANDERSON CA

APPLY A LI NE
ANDERSON CA

CORAL CONSTRUCTI ON
W LSONVI LLE OR

I TEMS 15, 25, 26 AND 61 THRU 67 ( PARTI AL)

I TEMS 16 THRU 19, 35, 43 AND 71 THRU 75 (PARTI AL)

| TEMS 46 THRU 48 (PARTIAL)

NORTHERN | NDUSTRI AL ELECTRI C | TEMS 76 AND 77 (PARTI AL)

REDDI NG CA

TRAFFI C SOLUTI ONS
REDDI NG CA

VANGUARD CONSTRUCTI ON
CAKLAND CA

ITEMS 6, 8, 9, 11, 20, 49 AND 50 (PARTIAL)

| TEMS 64 AND 68 THRU 70 ( PARTI AL)



02-0C8104 Bl D245

02- SHA- 44- R CONTRACT PROPOSAL OF LOwW BI DDER PAGE 5
11/ 29/ 05 11/ 30/ 05
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 071325 TEMPORARY FENCE ( TYPE ESA) M 170 20. 00 3, 400. 00
2 074019 PREPARE STORM WATER PCLLUTI ON LS LUWVP SUM 3, 750. 00 3, 750. 00
PREVENTI ON PLAN
3 074020 WATER PCLLUTI ON CONTROL LS LUWVP SUM 6, 000. 00 6, 000. 00
4 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 3 2, 000. 00 6, 000. 00
5 074038 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 20 200. 00 4, 000. 00
6 (S) 120090 CONSTRUCTI ON AREA SI G\S LS LUMP SUM 15, 000. 00 15, 000. 00
7 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUWVP SUM 175, 000. 00 175, 000. 00
8 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 16 35. 50 568. 00
9 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUWVP SUM 7, 000. 00 7, 000. 00
10 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 340 97. 00 32, 980. 00
11 (S) 129100 TEMPORARY CRASH CUSH ON MODULE EA 14 175. 00 2,450. 00
12 150206 ABANDON CULVERT M 130 82. 00 10, 660. 00
13 150305 OBLI TERATE SURFACI NG M 1,730 4.00 6, 920. 00
14 150608 REMOVE CHAI'N LI NK FENCE M 1.2 200. 00 240. 00
15 150662 REMOVE METAL BEAM GUARD RAI LI NG M 23 105. 00 2,415.00
16 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 390 12. 00 4, 680. 00
STRI PE
17 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 2,130 2.20 4,686. 00
18 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG M 7 75. 00 525. 00
19 150722 REMOVE PAVEMENT MARKER EA 640 3.50 2,240. 00
20 150742 REMOVE ROADSI DE SI GN EA 9 85. 00 765. 00
21 150769 REMOVE ASPHALT CONCRETE MR 66 30. 00 1, 980. 00
22 150771 REMOVE ASPHALT CONCRETE DI KE M 8 200. 00 1, 600. 00
23 150805 REMOVE CULVERT M 9 1, 778. 00 16, 002. 00
24 150820 REMOVE | NLET EA 18 1, 000. 00 18, 000. 00
25 151272 SALVAGE METAL BEAM GUARD RAI LI NG M 200 43. 00 8, 600. 00
26 152380 RELOCATE CHAI N LI NK FENCE M 3 900. 00 2,700. 00
27 (S) 152388 RELOCATE CRASH CUSHI ON EA 1 14, 000. 00 14, 000. 00
28 152430 ADJUST | NLET EA 1 2, 000. 00 2, 000. 00
29 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 29,900 4.00 119, 600. 00
30 153210 REMOVE CONCRETE VB 8 650. 00 5, 200. 00
31 153246 REMOVE CONCRETE (M SCELLANECUS) % 1 1, 000. 00 1, 000. 00
32 155003 CAP | NLET EA 1 500. 00 500. 00
33 158100 SALVAGE CRASH CUSHI ON EA 18 104. 00 1,872.00
34 190101 ROADWAY EXCAVATI ON VB 160 400. 00 64, 000. 00
35 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 1, 600. 00 1, 600. 00
36 193114 SAND BACKFI LL VB 28 317.50 8, 890. 00



02-0C8104 Bl D245

02- SHA- 44- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
11/ 29/ 05 11/ 30/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
37 194001 DI TCH EXCAVATI ON VB 480 75. 00 36, 000. 00
38 198001 | MPORTED BORROW MB 5,710 70. 00 399, 700. 00
39 037788 EROSI ON CONTROL ( MULCH) VB 50 120. 00 6, 000. 00
40 260201 CLASS 2 AGGREGATE BASE VB 4, 000 70. 00 280, 000. 00
41 390155 ASPHALT CONCRETE ( TYPE A) TONN 14, 300 90. 00 1, 287, 000. 00
42 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 76 80. 00 6, 080. 00
AREA)
43 394054 SHOULDER RUMBLE STRI P STA 95 110. 00 10, 450. 00
(AC, GROUND- I N | NDENTATI ONS)
44 510314 CLASS 4 CONCRETE ( BACKFI LL) VB 19 250. 00 4, 750. 00
45 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 48 2,565. 00 123, 120. 00
46 (F) 560218 FURNI SH SI GN STRUCTURE ( TRUSS) KG 7,541 9.05 68, 246. 05
47 (SF) 560219 I NSTALL SI GN STRUCTURE ( TRUSS) KG 7,541 .70 5,278. 70
48 (S) 561015 1524 MM CAST- | N- DRI LLED- HOLE M 7 4,275.00 29, 925. 00
CONCRETE PI LE (S| GN FOUNDATI ON)
49 562002 METAL ( BARRI ER MOUNTED SI GN) KG 300 24.00 7, 200. 00
50 566011 ROADSI DE SI GN - ONE POST EA 3 475. 00 1, 425. 00
51 641134 450 MM PLASTI C Pl PE M 110 230. 00 25, 300. 00
52 650075 600 MM RElI NFORCED CONCRETE PI PE M 1.1 1, 820. 00 2,002. 00
53 650079 900 MV REI NFORCED CONCRETE Pl PE M 1.5 1, 830. 00 2, 745. 00
54 667054 700 MM X 500 MVl CORRUGATED STEEL PI PE M 1 1, 750. 00 1, 750. 00
ARCH (2.01 MM THI CK)
55 707479 900 MM REI NFORCED CONCRETE Pl PE RI SER M 19 1, 500. 00 28, 500. 00
56 721009 ROCK SLOPE PROTECTI ON VB 280 110. 00 30, 800. 00
(FACING METHOD B)
57 727901 M NOR CONCRETE (DI TCH LI NI NG) VB 28 392. 00 10, 976. 00
58 729010 ROCK SLOPE PROTECTI ON FABRI C M2 770 1. 00 770. 00
59 731502 M NOR CONCRETE (M SCELLANEQUS VB 1.6 2, 090. 00 3, 344. 00
CONSTRUCTI ON)
60 (F) 750001 M SCELLANEOUS | RON AND STEEL KG 2, 495 5. 00 12, 475. 00
61 802588 1.2 M CHAIN LINK GATE (TYPE CL-1.8, EA 1 4,000. 00 4,000. 00
SLATTED)
62 820112 MARKER ( CULVERT) EA 4 65. 00 260. 00
63 (S) 832001 METAL BEAM GUARD RAI LI NG M 19 330. 00 6, 270. 00
64 833073 W LDLI FE PASSAGE WAY (TYPE M EA 4 2,000. 00 8, 000. 00
65 (S) 839541 TRANSI TI ON RAI LI NG ( TYPE WB) EA 2 3, 000. 00 6, 000. 00
66 (S) 839581 END ANCHOR ASSEMBLY ( TYPE SFT) EA 1 900. 00 900. 00
67 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 3 2, 500. 00 7,500. 00



02-0C8104 Bl D245

02- SHA- 44- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
11/ 29/ 05 11/ 30/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
68 839701 CONCRETE BARRI ER ( TYPE 60) M 3, 100 113.00 350, 300. 00
69 839703 CONCRETE BARRI ER ( TYPE 60C) M 1, 430 151. 00 215, 930. 00
70 839705 CONCRETE BARRI ER ( TYPE 60E) M 120 650. 00 78, 000. 00
71 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 10 70. 00 700. 00
72 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 9,510 1.25 11, 887. 50
73 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 8, 420 1. 00 8, 420. 00
(BROKEN 10.98 M- 3.66 M
74 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 1 55. 00 55. 00
(BROKEN 5.18 M- 2.14 M
75 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 1, 250 5. 00 6, 250. 00
76 (S) 860530 CHANGEABLE MESSAGE S| GN SYSTEM LS LUMP SUM 30, 069. 00 30, 069. 00
77 (S) 860930 TRAFFI C MONI TORI NG STATI ON LS LUMP SUM 23, 607. 00 23, 607. 00
78 999990 MOBI LI ZATI ON LS LUMP SUM 200, 000. 00 200, 000. 00

TOTAL 3, 898, 808. 25



02-0C8104 Bl D245

02- SHA- 44- R SUMMARY OF REMAI NI NG BI DDERS PAGE 8
11/ 29/ 05 11/ 30/ 05
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT

1 8. 00 1360. 00 15. 00 2550. 00

2 1, 500. 00 1500. 00 3, 750. 00 3750. 00

3 12, 000. 00 12000. 00 25, 000. 00 25000. 00

4 2,500. 00 7500. 00 1, 500. 00 4500. 00

5 500. 00 10000. 00 900. 00 18000. 00

6 10, 000. 00 10000. 00 15, 000. 00 15000. 00

7 250, 000. 00 250000. 00 180, 000. 00 180000. 00

8 35. 00 560. 00 80. 00 1280. 00

9 25, 000. 00 25000. 00 50, 000. 00 50000. 00
10 100. 00 34000. 00 120. 00 40800. 00
11 300. 00 4200. 00 350. 00 4900. 00
12 80. 00 10400. 00 160. 00 20800. 00
13 15. 00 25950. 00 4.00 6920. 00
14 200. 00 240. 00 110. 00 132. 00
15 20. 00 460. 00 40. 00 920. 00
16 12. 00 4680. 00 13. 00 5070. 00
17 3.00 6390. 00 2.30 4899. 00
18 80. 00 560. 00 85. 00 595. 00
19 3.00 1920. 00 4.00 2560. 00
20 150. 00 1350. 00 150. 00 1350. 00
21 23. 00 1518. 00 40. 00 2640. 00
22 75. 00 600. 00 60. 00 480. 00
23 2,200. 00 19800. 00 4, 000. 00 36000. 00
24 1, 450. 00 26100. 00 2,050. 00 36900. 00
25 25. 00 5000. 00 45. 00 9000. 00
26 200. 00 600. 00 850. 00 2550. 00
27 20, 000. 00 20000. 00 10, 500. 00 10500. 00
28 2,500. 00 2500. 00 2,000. 00 2000. 00
29 2.00 59800. 00 1.60 47840. 00
30 1, 200. 00 9600. 00 450. 00 3600. 00
31 2,400. 00 2400. 00 900. 00 900. 00
32 2, 600. 00 2600. 00 3, 500. 00 3500. 00
33 60. 00 1080. 00 500. 00 9000. 00
34 65. 00 10400. 00 450. 00 72000. 00
35 2,500. 00 2500. 00 2, 000. 00 2000. 00
36 90. 00 2520. 00 550. 00 15400. 00
37 40. 00 19200. 00 50. 00 24000. 00
38 45. 00 256950. 00 45. 00 256950. 00
39 15. 00 750. 00 90. 00 4500. 00




| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76
77

78
TOT

02-0C8104

02- SHA- 44-R
11/ 29/ 05
SECOND
BI D AMOUNT

60. 00 240000. 00
82. 00 1172600. 00
100. 00 7600. 00
110. 00 10450. 00
165. 00 3135. 00
2, 800. 00 134400. 00
5. 00 37705. 00
5.00 37705. 00
500. 00 3500. 00
18. 00 5400. 00
250. 00 750. 00
370. 00 40700. 00
7, 000. 00 7700. 00
5, 500. 00 8250. 00
8, 000. 00 8000. 00
3, 500. 00 66500. 00
150. 00 42000. 00
1, 800. 00 50400. 00
5. 00 3850. 00
5, 000. 00 8000. 00
6. 00 14970. 00
1, 500. 00 1500. 00
55. 00 220. 00
115. 00 2185. 00
1, 500. 00 6000. 00
3, 000. 00 6000. 00
2,200. 00 2200. 00
2, 600. 00 7800. 00
120. 00 372000. 00
165. 00 235950. 00
600. 00 72000. 00
70. 00 700. 00
1.25 11887. 50
1.00 8420. 00
55. 00 55. 00
5.00 6250. 00
35, 000. 00 35000. 00
30, 000. 00 30000. 00
390, 000. 00 390000. 00
3,943, 770. 50

SUMMARY OF REMA
THI RD
Bl D AMOUNT
85. 00 340000.
77.00 1101100
85. 00 6460.
110. 00 10450.
900. 00 17100.
10, 000. 00 480000
11.00 82951.
1.00 7541.
2,500. 00 17500.
30. 00 9000.
475. 00 1425
450. 00 49500
5, 500. 00 6050
5, 000. 00 7500
5, 100. 00 5100
925. 00 17575.
90. 00 25200
1, 200. 00 33600.
6. 00 4620.
3, 500. 00 5600
4.00 9980.
2, 000. 00 2000
65. 00 260.
300. 00 5700
2, 000. 00 8000
3, 200. 00 6400
700. 00 700.
1, 900. 00 5700
120. 00 372000
160. 00 228800
600. 00 72000.
75. 00 750.
1.30 12363.
1.10 9262.
60. 00 60.
5.50 6875.
35, 000. 00 35000
28, 000. 00 28000
440, 493. 00 440493
4,401, 401. 00

N

N G

B

DDERS

Bl D245
PAGE 9
11/ 30/ 05



